/éj o2 daévé,/d

ecology and environment, inc. 0,7 y

111 WEST JACKSON BLVD., CHICAGO, ILLINOIS 60804, TEL. 312-663-9415
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April 11, 1988

Mr. Jeff Larson

Division of Land Pollution Control
Illinois Environmental Protection Agency
2200 Churchill Road

P.0. Box 19276

Springfield, IL 62794-9276

Dear Jeff:

In accordance vith your phone request Ecology and Environment, Inc. has
prepared a cost estimate for scoring eight of the tvelve Dead Creek Pro-
ject (DCP) sites (G, H, I, L, M, 0, Q and R) using the HRS II model vhen
promulgated. As described in the proposal to implement a revised scope
of work (August, 1984), investigations at DCP Sites J, K, N, and P vere
limited to preliminary sampling in order to characterize vastes. 1In
viev of this, there 1is insufficient data to complete HRS scoring for
these sites at this time.

The cost estimate is based upon E & B’s best understanding of vhat the
U.S. EPA will include in the revised HRS model. The actual costs for
the work could change if the U.S. EPA changes the model substantially
from vhat they have indicated to be their intended model.

The scope of vork for the HRS scoring is presented below.
Task 1

E & B vill assemble the data specific to the site to be HRS scored. The
data vill include all information currently on file from background file
search activities of the DCP and additional information that may be re-
quired to satisfy the HRS 1I model requirements. The estimate is based
on the sssusption that data requirements vill not be substantially dif-
ferent from the HRS I model and that no travel vill be required to ac-
quire any additional information required.

Task 2

E & E will score each of tvelve sites, using the nev HRS II model when
promulgated. E & E vill meet vith U.S. BEPA staff members to discuss HRS
II model changes vhich may affect DCP site scoring. Vhere site grouping
may result in a higher score and/or inclusion on the National Priority
List, B & B vill preliminary score the applicable sites both separately
and grouped to determine the method that will achieve the highest HRS
score. In preparing the HRS scoring package E & E staff will use its
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extensive knovledge of the HRS documentation requirements to assure that
the HRS packages include all documentation requirements defined by the
U.S. EPA.

Task 3

E & E will conduct quality assurance revievs of each of the HRS scoring
packages. The revievs vill examine scoring approach, procedures, cal-
culations, and documentation. The reviev will be designed to assure
that each HRS score is as complete and accurate as possible.

Project Cost Estimate

The estimated cost to provide the services as described in the scope of
vork summary is $50,803.50. A detailed cost breakdown by task and cost
element is shovn on the attached sheet. These costs vere projected
using current approved labor and indirect rates for the Dead Creek Pro-
ject. Folloving your reviev, please contact me vith any questions you
may have or any intentions the agency has regarding this proposal.

Very truly yours,
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Michael L. Miller, P.E.
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